
United States Department of Agriculture
Natural Resources Conservation Service

DAMAGE SURVEY REPORT (DSR)
Emergency Watershed Protection Program - Recovery~I----------------~I

NRCS Entry Onlv .

Eligible: YES ;<- _ NO __
Approved: YES x= NO ~.Funding Priority Number (from Section 4f 4l?
Limited Resource Area: YES NO}!5:2..-

Section IA

Date of Report:

DSR Number:

08/02/2006

115-05-00IR Project Number:

OMB No. 0578-0030
NRCS-PDM-20

Section IB Sponsor Information'

Sponsor Name: City of Roseoine

Address: P.O. Box 528

City/StatelZip: Rosepine. La 70659

Telephone Number: (337) 462-1710 Fax: _

Section IC Site Location Information

County: Vemon State: LA Congressional District: -±.

Latitude: Start: 30.91553715 End: 30.91945460 Longitude: Start: 93.29635223 End: 93.28539834

Section: 1. Township: ~ Range: 9 W

UTM Coordinates: _

Drainage Name: Roseoine Channel Reach: 4.430 feet

Damage Description: Trees. branches. and other debris in channel are causiru! blockages in channel.

Section ID Site Evaluation

-- ..--- -- --- --------~_ .. ~- ~---- -----------.
Site Elimbility YESNO Remarks

Damal!e was a resuh of a natural disaster?·
X

Recoverv measures would be for runoff retardation or soil erosion Drevention?·
X

Threat to life and/or nronertv?·
X

Event caused a sudden impainnent in the watershed?·
X

Imminent threat was created bv this event? ••
X

For structural repairs not repaired twice within ten vears?"
X

Site Defensibilitv Economic, environmental, and social documentation adequate to warrant action?

X
(Go to nal!cs 3 4 5 and 6 ••• )

PrODOsedaction technically viable? (Go to Palle 9 ••• )

X
All . this S be YES . d be eliJ!ible for EWP

Have all the appropriate steps been taken to ensure that all segments of the affected population have been informed of the EWP
program and its possible effects? YES X NO _
Comments: Appropriate city officials have been consulted.
• Statutory
•• Regulation

••• DSR Pages 3 through 6 and 9 are required to support the decisions recorded on this summary page. If additional 'pace is needed on this or any other page in this
form, add appropriate pages. 1 of 14
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DSR NO: 115-05-001R 

Section 2 Environmental Evaluation 
2C Alternatives and Effects 2A Resource 

Concerns 
2B Existing Condition 

Proposed Action No Action Alternative 
 Remove debris from channel, 

accessing from one side of the 
channel, according to 
accessibility.  Dispose of 
debris in an approved disposal 
site or chipped on site. 

Leave debris in channel Remove debris from channel, 
accessing from both sides of 
the channel.  Dispose of debris 
in an approved disposal site. 

 2D Effects of Alternatives 
Soil 
Bank Erosion  Moderate bank erosion 

during high flow 
periods 

Temporary increase due to 
construction, improved by 
shaping and revegetating 

Increased upstream 
flooding will cause 
additional bank erosion 
and undercutting 

Temporary increase due to 
construction, improved by 
shaping and revegetating 

Compaction No compaction Heavy equipment will cause 
moderate soil compaction at 
access points along channel 

No compaction Heavy equipment will cause 
some soil compaction at 
access points along channel 

Water 
Flooding Property upstream of 

debris is subject to 
damages from flooding 
after subsequent events 

Upstream flooding will be 
reduced and damages to 
property will be 
minimized. 

Property upstream of 
debris blockage will be 
subject to damages from 
next heavy rainfall event 

Upstream flooding will be 
reduced and damages to 
property will be minimized 
from heavy rainfall  events 

Inadequate outlets Debris is blocking 
outlet 

Outlet will be restored,  
flooding will be reduced 

Debris will accumulate 
and flooding will increase 

Outlet will be restored, and 
flooding will be reduced 

Stream health   Poor – highly modified 
channel 

No impact No impact No impact 

Air 
Particulate Matter 
less than  PM 10  

No  particulate matter 
is being generated by 
debris in channel 

Slight increase in particulate 
matter as result of equipment 
and removal in dry conditions, 
moderate increase if chipped   

No change in particulate 
matter 

Slight increase in particulate 
matter as result of equipment 
and removal in dry conditions 

Plant 
Productivity, 
Health and Vigor 
of  Riparian  
Vegetation 

Riparian area is highly 
modified by residential 
activity 

Debris removal will allow for 
revegetation.  If chipping – 
areas of disposal will take 
considerably longer to 
revegetate. 

No trees will be disturbed 
by removal. Natural 
regeneration would occur 
over time 

Some standing and downed trees 
will be removed for equipment 
access and hauling. Natural and 
artificial regeneration will restore 
buffers over time 

Animal 
Inadequate 
Cover/Shelter for 
Wildlife along 
Stream Corridor 

Riparian forest buffers 
are highly modified.  
Provides limited 
cover/food for “back 
yard” wildlife. 

Slight reduction in cover 
on working side of channel 
where some trees will be 
removed for access 

Riparian forest buffers 
are highly modified.  
Provides limited 
cover/food for “back 
yard” wildlife. 

Slight reduction in cover on 
working side of channel where 
some trees will be removed 
for access 

Other     
Aesthetics   Interspersed trees and 

landscaped areas in 
proximity to homes results 
in attractive landscape 
except for impacts of tree 
and property damage 

Access will reduce the amount 
of forest cover on working 
side of channel in forested 
segments, but will not have a 
noticeable impact on the 
overall visual aspects    

The landscape will 
remain the same except 
for any changes that may 
be caused by flooding 

Access will reduce the amount 
of forest cover  on both sides 
of channel in forested 
segments, but will not have a 
noticeable impact on the 
overall  urban environment.    

Mosquito and 
Insect Vectors 

Debris in channel 
causing stagnant pools 
to stand in channel 
increasing mosquito 
production 

The number of stagnant 
pools providing habitat for 
mosquito will be reduced. 

Stagnant pools providing 
habitat for mosquitoes 
will remain the same or 
increase with flooding. 

The number of stagnant pools 
providing habitat for mosquito 
will be reduced. 
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DSR NO: 115-05-001R 
 

Section 2E Special Environmental Concerns 
Alternatives and Effects Resource  

Consideration 
Existing Condition 

Proposed Action No Action Alternative 
 
Clean Water Act  
Waters of the U.S. 

Project is subject to 
CWA jurisdiction and 
Water Quality 
Certification for removal 
of stumps 

CWA 404 Permit 
required. Water Quality 
Certification required. 

N/A CWA 404 Permit 
required. Water Quality 
Certification required. 

 
Coastal Zone 
Management Areas 

Project area not in 
Coastal Zone 

N/A N/A N/A 

 
  
Coral Reefs 

N/A N/A N/A N/A 

 
  
Cultural Resources 

None observed on site -   
State level review 
needed  

None observed on site -   
State level review needed  

None observed on site -   
State level review needed  

None observed on site -   
State level review needed  

 
Endangered and 
Threatened Species 

USFWS/LDWF list 
indicates species in 
parish, but none 
observed in project area 

Species not likely in 
project area – will consult 
USFWS if species 
observed on site 

No impacts Species not likely in 
project area – will consult 
USFWS if species 
observed on site 

 
Environmental Justice 

Not a factor in this 
project area 

Not a factor in this project 
area 

Not a factor in this project 
area 

Not a factor in this project 
area 

 
Essential Fish Habitat 

No essential fish habitat 
within this project area 

No essential fish habitat 
within this project area 

No essential fish habitat 
within this project area 

No essential fish habitat 
within this project area 

 
Fish and Wildlife 
Coordination 

No stream modification 
proposed 

Will coordinate if issues 
arise in CWA 404 permit 
application process 

N/A Will coordinate if issues 
arise in CWA 404 permit 
application process 

 
Floodplain Management  

Project boundary is 
within 100 year 
floodplain 

Restore floodplain 
function to prestorm 
conditions 

N/A Restore floodplain 
function to prestorm 
conditions 

 
  
Invasive Species 

Chinese Tallow trees 
observed in project area 

Will remove some 
invasive trees at access 
locations and allow 
increased control 
opportunities 

Will likely increase due 
to limited access for 
control purposes 

Will remove some 
invasive trees at access 
locations and allow 
increased control 
opportunities 

 
  
Migratory Birds 

Provides habitat for 
neotropical migrants 

Should not impact  No impact Should not impact  

 
  
Natural Areas 

No natural areas 
identified in project area 

N/A N/A N/A 

 
Prime and Unique 
Farmlands 

Project area is urbanized N/A N/A N/A 

 
  
Riparian Areas   

Downed timber has 
reduced and altered 
forested riparian habitat 

Debris removal will allow 
for revegetation.  If 
chipping – areas of 
disposal will take 
considerably longer to 
revegetate. 

Downed timber and 
altered forest riparian area 
will remain until natural 
process restores habitat 

Some standing timber 
will be removed at access 
points on one side of 
channel.  Impact is 
negligible 

 
  
Scenic Beauty 

Downed timber has 
reduced aesthetics of 
landscaped areas 

Potential for scenic 
beauty will be restored 

Downed timber has 
reduced aesthetics of 
landscaped areas 

Potential for scenic 
beauty will be restored 

 
  
Wetlands 

Debris in channel has 
altered wetland functions 
and values 

Removal of debris will 
restore natural wetland 
functions and values to 
pre-storm conditions 

Wetland functions and 
values will remain 
altered.  

Removal of debris will 
restore natural wetland 
functions and values to 
pre-storm conditions 

 
Wild and Scenic Rivers 

Use FOTG guidance.  
No listed streams 
affected by project 

No impact on listed 
streams or rivers 

No impact on listed 
streams or rivers 

No impact on listed 
streams or rivers 

 
Completed By:  Brian Baiamonte    Date: 08/03/2006 
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DSR NO: 115-05-001R 
 

Section 2F Economic  
 
      This section must be completed by each alternative considered (attach additional sheets as necessary). 

 Future Damages ($) Damage Factor (%) Near Term Damage 
Reduction 

Properties Protected (Private)    
  5 Brick Homes @$108,566 (2000 sq.ft.)  $542,830.00             20%  $108,566.00 
      
    
    
Properties Protected (Public)     
                                         
    
    
    
Business Losses     
    
    
    
    
Other    
    
    
    
    
    

Total Near Term Damage Reduction $ $108,566.00 
Net Benefit (Total Near Term Damage Reduction minus Cost from Section 3) $ 

 
Completed By: Brian Baiamonte, Herbert McDaniel       Date: 08/03/2006 
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DSR NO: 115-05-001R 
 

 
Section 2G Social Consideration 

 
  This section must be completed by each alternative considered (attach additional sheets as necessary). 
 
 YES NO Remarks 
Has there been a loss of life as a result of 
the watershed impairment? 

 X  

Is there the potential for loss of life  
due to damages from the watershed 
impairment? 

X  Emergency vehicle access to areas affected could be restricted.  

Has access to a hospital or medical facility 
been impaired by watershed impairment? 

 X  

Has the community as a whole been 
adversely impacted by the watershed 
impairment (life and property ceases to 
operate in a normal capacity) 

 

X 

 Impairment increases flooding impact throughout community 

Is there a lack or has there been a 
reduction of public safety due to watershed 
impairment? 

X  Future events could impact nearby roadways, bridges and access 
to emergency services. 

 
  

Completed By: Brian Baiamonte, Herbert McDaniel      Date: 08/03/2006 
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DSR NO: 115-05-001R 
 
 

Section 2H Group Representation and Disability Information 
 

This section is completed only for the preferred alternative selected. 
Group Representation Number 

American Indian/Alaska Native Female Hispanic 0 
American Indian/Alaska Native Female Non-Hispanic 0 
American Indian/Alaska Native Male Hispanic 0 
American Indian/Alaska Native Male Non-Hispanic 0 
Asian Female Hispanic 0 
Asian Female Non-Hispanic 0 
Asian Male Hispanic 0 
Asian Male Non-Hispanic 0 
Black or African American Female Hispanic 0 
Black or African American Female Non-Hispanic 0 
Black or African American Male Hispanic 0 
Black or African American Male Non-Hispanic 0 
Hawaiian Native/Pacific Islander Female Hispanic 0 
Hawaiian Native/Pacific Islander Female Non-Hispanic 0 
Hawaiian Native/Pacific Islander Male Hispanic 0 
Hawaiian Native/Pacific Islander Male Non-Hispanic 0 
White Female Hispanic 0 
White Female Non-Hispanic 7 
White Male Hispanic 0 
White Male Non-Hispanic 5 
Total Group 0 

 
 

Census tract(s) Block 5055 and 5057, Tract 9509 
 
Completed By: Brian Baiamonte, Herbert McDaniel    Date: 08/03/2006  
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DSR NO: 115-05-001R 
 

Section 2I. Required consultation or coordination between the lead agency and/or the RFO and another governmental unit 
including tribes: 

 
Easements, permissions, or permits: 
 
Access to channel from private properties will require easements/permission to be obtained by sponsor.   
404 Permit and Water Quality Certification required for removal of stumps from channel banks. 
 
 
 
Mitigation Description: 
 
 
Accessing debris will be from one side of channel, but contractor may alternate from one side to the other depending on 
right-of-way and ease of access to minimizing impacts to riparian area.  Appropriate equipment and structures shall be 
utilized where channel crossings are necessary.  Debris will be removed from project area and disposed of in an approved 
landfill.  Proposed action will restore hydraulic function to downstream wetlands and eliminate stagnant pools in channel.  
Action will be completed in a timely manner and without interruption to reduce impacts to wildlife and the community. 
 
 
Agencies, persons, and references consulted, or to be consulted: 
 
US Army Corps of Engineers 

 LA DEQ 
 LDWF (for consultation only) 
 US FWS (for consultation only) 
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DSR NO: 115-05-001R 
 

Section 4 NRCS EWP Funding Priority 
 

  Complete the following section to compute the funding priority for the recovery measures in this 
application  

(see instructions on page 10).  
 

Priority Ranking Criteria Yes No  Ranking 
Number 

Plus 
Modifier 

1. Is this an exigency situation?     X          1 d,e  
2. Is this a site where there is serious, but not immediate threat to human life?    
3. Is this a site where buildings, utilities, or other important infrastructure 
components are threatened? 

   

4. Is this site a funding priority established by the NRCS Chief?   

 

 
The following are modifiers for the above criteria  Modifier 
a. Will the proposed action or alternatives protect or conserve federally-listed 
threatened and endangered species or critical habitat? 

NO 

b. Will the proposed action or alternatives protect or conserve cultural sites 
listed on the National Register of Historic Places? 

NO 

c. Will the proposed action or alternatives protect or conserve prime or 
important farmland? 

NO 

d. Will the proposed action or alternatives protect or conserve existing 
wetlands? 

YES 

e. Will the proposed action or alternatives maintain or improve current water 
quality conditions? 

YES 

f. Will the proposed action or alternatives protect or conserve unique habitat, 
including but not limited to, areas inhabited by State-listed species, fish and 
wildlife management area, or State identified sensitive habitats? 

 

NO 

 

 
Enter priority computation in Section 1A, NRCS Entry, Funding priority number. 

 
 
 
 
Remarks: 
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DSR NO: 115-05-001 R

Section SA Findings

Finding: Indicate the preferred alternative from Section 2 (Enter to Section IE):
Remove debris trom channel, accessing from one side of the channel, according to accessibility. Dispose of debris in an
approved landfill or chipped and dispersed on site at predetermined locations.

[have considered the effects of the action and the alternatives on the Environmental Economic, Social; the Special
Environmental Concerns; and the extraordinary circumstances (40 CFR J 50B.27). [findfor the reasons stated
below, that the preferred alternative:

-1L Has been sufficiently analyzed in the EWP PElS (reference all that apply)
Chapter 5.2.2.1.2
Chapter _
Chapter _
Chapter _
Chapter _

__ May require the preparation of an environmental assessment or environmental impact statement.
The action will be referred to the NRCS State Office on this date:

Date: 8 -/f-O ~

Section SB Comments:

Section 5C

Sponsor Representative

Title: )JlrM4~
Section 6 Attachments:

A. Location Map
B. Site Plan or Sketches
C. Other (explain)

Date: ~/( "6rI /

11 of 14

Approved 7/2005



C
A

D
D

O

B
O

SSIER
C

LAIB
O

R
N

E
U

N
IO

N
M

O
R

EH
O

U
SE

W
EST

EAST

D
ESO

TO
R

ED
 

R
IVER

B
IEN

VILLE
JA

C
K

SO
N

LIN
C

O
LN

O
U

A
C

H
ITA

R
IC

H
LA

N
D

M
A

D
ISO

N

SA
B

IN
E

NATCHITOCHES

WEBSTER

C
A

R
R

O
LL

W
IN

N

C
ALD

W
ELL

FR
A

N
K

LIN
TEN

SAS

G
R

A
N

T
LA

SA
LLE

C
A

TA
H

O
U

LACONCORDIA

VER
N

O
N

R
A

PID
ES

A
VO

YELLES

B
EA

U
R

EG
A

R
D

A
LLEN

EVA
N

G
ELIN

E

SAIN
T

LA
N

D
R

Y
PO

IN
TE

C
O

U
PEE W

EST
FELIC

IA
N

A
EA

ST
FELIC

IA
N

A
SAIN

T
H

ELEN
A

TANGIPAHOA

C
A

LC
A

SIEU
JEFFER

SO
N

D
A

VIS
A

C
A

D
IA

C
A

M
ER

O
N

VER
M

ILIO
N

VER

LAFAYETTE

SAIN
T

M
A

R
TIN

IB
ER

IA

SAIN
T

M
A

R
Y

ST.
M

A
R

TIN

W
ASH

IN
G

TO
N

EA
ST

B
ATO

N
R

O
U

G
E

LIVIN
G

STO
N

SAIN
T

TA
M

M
A

N
Y

IB
ER

VILLE

W
EST

B
ATO

N
R

O
U

G
E

A
SC

EN
SIO

N
SA

IN
T

JO
H

NSA
IN

T
C

H
A

R
LES

LA
FO

UR
C

H
E

TER
R

EB
O

N
N

E

JE
FFERSON

P
L

A
Q

U
E

M
I 

N
E

S   

SA
IN

T  B
ER

N
A

R
D

O
R

LEA
N

S

A
SSU

M
PTIO

N

ST.
JAM

ES

Vicinity Location M
ap

V
ernon P

arish

D
S

R
# 115-05-001R

R
osepine

C
hannel

R
osepine

D
S

R
 115-05-001R

1 of 7



SITE MAP 
DSR 115-05-001R 
Rosepine Channel 

Vernon Parish 
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TOPO MAP 
DSR 115-05-001R 
Rosepine Channel 

Vernon Parish 
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Parish & City Road Bridge Crossing only

Note: Contract is to remove Debris from upstream and downstream Bridge which includes underside of bridge
Exception: All Crossing which cross State or Federal highways are not included in contract

Notice:
48 Hours Before Digging
Call 1-800-272-3020

Debris Removal

Typical Road Bridge Crossing
Not to Scale

Width Varies

Road Bed
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Parish & City Road Crossing only

Note: Contract is to remove Debris from upstream and downstream Culverts which includes inside of culverts
Exception: All Crossing which cross State or Federal highways are not included in contract

Notice:
48 Hours Before Digging
Call 1-800-272-3020

Debris Removal

Typical Road Culvert type Crossing
Not to Scale

Width Varies

Road Bed
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Debris Removal

Typical Section Reach 1

Notice:
48 Hours Before Digging
Call 1-800-272-3020

Exception it may be possible that trees which were located outside of the the removal limits may 
have fallen into the removal limits, the entire tree will be removed back to the root ball even if only a 
portion of the tree is withinthe removal limits

*Note : Access and work from south side only, except in locations where structures do not permit as 
concurred in by the COTR

Channel Width Varies

Removal Limits

Remove all of tree 
back to root ball

No removal 
required

See exception 
below

25'

NORTH SIDE 
OF CHANNEL

SOUTH SIDE 
OF CHANNEL
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Debris Removal

Typical Section Reach 2

Notice:
48 Hours Before Digging
Call 1-800-272-3020

Removal Limits

Exception it may be possible that trees which were located outside of the the removal limits may 
have fallen into the removal limits, the entire tree will be removed back to the root ball even if only a 
portion of the tree is withinthe removal limits

*Note : Access and work from north side only, except in locations where structures do not permit as 
concurred in by the COTR

Channel Width Varies

Remove all of tree 
back to root ball

No removal 
required

See exception 
below

25'

NORTH SIDE 
OF CHANNEL

SOUTH SIDE 
OF CHANNEL
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LA – NRCS – EWP  08/04/06 

 
DSR 115-05-001R 
Rosepine Channel 

Vernon Parish – City of Rosepine 
 
    

 
CONSTRUCTION SPECIFICATIONS 
 
NUMBER TITLE PAGE THROUGH 

    
5 Pollution Control 5-1 5-4 
    
6 Seeding, Sprigging and Mulching 6-1 6-5 
    
8 Mobilization and Demobilization 8-1 8-2 
    
9 Traffic Control 9-1 9-4 
    

203 Channel Obstruction Removal 203-1 203-5 
    
    
    
    
    
    
    

 
DRAWINGS         1 of 7 7 of 7 
   
SPECIAL PROVISIONS 1 of 1 1 of 1 
   
   
   
   
 



NRCS, LA - EWP    S.P.-1      2/20/06 

SPECIAL PROVISIONS 

1. Not all pipelines and other utilities are shown on the plans.  It is the responsibility of the 
contractor to contact Louisiana One Call at 1-800-272-3020 and the appropriate owner of 
any utility within the work area to assist him/her in the location of unmarked utilities prior to 
the start of his/her work. 

2. When performing work in the vicinity of utilities and/or other structures the contractor shall 
take extreme care not to damage said utilities and/or structures.  Any damages resulting from 
improper construction will be the responsibility of the contractor, and repairs of such 
damages will be made by the contractor at his/her expense.  The contractor shall further 
restore at his/her own expense all injured property caused by any negligent act of omission or 
commission on his/ her part or on the part of his/her agent, including sidewalks, curbing, 
sodding, shrubs, pipes, conduits, sewers, buildings, fences, property boundary markers, 
bridges, retaining walls, tanks, power lines, levees or any other building or private property to 
a condition as good as it was when he/she entered upon the right of way. 

3. The convenience of the general public and of residents along the work shall be provided for 
in a reasonably adequate and satisfactory manner.  Where existing roads are not available for 
use as detours, all traffic shall be permitted to pass through the work.  In such cases the 
vehicles of the traveling public shall have precedence over the contractor’s vehicles to the 
end that the traveling public’s vehicles shall not be unduly delayed for the convenience of the 
contractor.  The contractor shall provide and station competent flagmen whose sole duties 
shall consist of directing and controlling the movement of public traffic either through or 
around the work.  A flagman shall also be stationed wherever equipment, trucks, etc., enter or 
leave a thoroughfare from the construction area.  The design and application of all signals, 
pavement markings, channelizing devices and warning sign shall conform the “ Louisiana 
Manual on Uniform Traffic Control Devices”, 1988 edition, as revised. 

4. The contractor shall arrange his/her  work so that no undue or prolonged blocking of business 
establishments or private residences will occur.  Material and equipment stored on the right of 
way and project site shall be so placed, and the work at all times shall be so conducted, as to 
insure minimum danger and obstruction to the traveling public. 

5. When transporting equipment, supplies, and material to and from the construction site, the 
contractor shall take the most direct route when leaving a major thoroughfare. 

6. Fire hydrants shall be accessible at all times to the Fire Department.  No materials or other 
obstructions shall be placed closer to a fire hydrant than permitted by ordinances, rules or 
regulations.  In the absence of such ordinances, rules or regulations, obstructions shall not be 
placed within fifteen (15) feet of a fire hydrant. 

7. Material Certifications shall be provided to the Government Representative for all materials 
used in this contract prior to installation. 

8. The Estimated Quantities shown on the drawings are based on quantities derived from 
preliminary survey data.  Variations in these quantities may be possible when the work is 
actually performed.  However, modification to the contract will not be made for work 
performed in excess of these Estimated Quantities 
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Construction Specification 5—Pollution Control

1. Scope
The work consists of installing measures or performing work to control erosion and minimize the
production of sediment and other pollutants to water and air from construction activities.

2. Material
All material furnished shall meet the requirements of the material specifications listed in section
8 of this specification.

3. Erosion and sediment control measures and works
The measures and works shall include, but are not limited to, the following:

Staging of earthwork activities—The excavation and moving of soil materials shall be scheduled
to minimize the size of areas disturbed and unprotected from erosion for the shortest reasonable
time.

Seeding—Seeding to protect disturbed areas shall occur as soon as reasonably possible following
completion of that earthwork activity.

Mulching—Mulching to provide temporary protection of the soil surface from erosion.

Diversions—Diversions to divert water from work areas and to collect water from work areas for
treatment and safe disposition. They are temporary and shall be removed and the area restored to
its near original condition when the diversions are no longer required or when permanent
measures are installed.

Stream crossings—Culverts or bridges where equipment must cross streams. They are temporary
and shall be removed and the area restored to its near original condition when the crossings are
no longer required or when permanent measures are installed.

Sediment basins—Sediment basins collect, settle, and eliminate sediment from eroding areas
from impacting properties and streams below the construction site(s). These basins are temporary
and shall be removed and the area restored to its original condition when they are no longer
required or when permanent measures are installed.

Sediment filters—Straw bale filters or geotextile sediment fences trap sediment from areas of
limited runoff. Sediment filters shall be properly anchored to prevent erosion under or around
them. These filters are temporary and shall be removed and the area restored to its original
condition when they are no longer required or when permanent measures are installed.

Waterways—Waterways for the safe disposal of runoff from fields, diversions, and other
structures or measures. These works are temporary and shall be removed and the area restored to
its original condition when they are no longer required or when permanent measures are
installed.

Other—Additional protection measures as specified in section 8 of this specification or required
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by Federal, State, or local government.

4. Chemical pollution
The contractor shall provide watertight tanks or barrels or construct a sump sealed with plastic
sheets to dispose of chemical pollutants, such as drained lubricating or transmission fluids,
grease, soaps, concrete mixer washwater, or asphalt, produced as a by-product of the
construction activities. At the completion of the construction work, sumps shall be removed and
the area restored to its original condition as specified in section 8 of this specification. Sump
removal shall be conducted without causing pollution.

Sanitary facilities, such as chemical toilets, or septic tanks shall not be located next to live
streams, wells, or springs. They shall be located at a distance sufficient to prevent contamination
of any water source. At the completion of construction activities, facilities shall be disposed of
without causing pollution as specified in section 8 of this specification.

5. Air pollution
The burning of brush or slash and the disposal of other materials shall adhere to state and local
regulations.

Fire prevention measures shall be taken to prevent the start or spreading of wildfires that may
result from project activities. Firebreaks or guards shall be constructed and maintained at
locations shown on the drawings.

All public access or haul roads used by the contractor during construction of the project shall be
sprinkled or otherwise treated to fully suppress dust. All dust control methods shall ensure safe
construction operations at all times. If chemical dust suppressants are applied, the material shall
be a commercially available product specifically designed for dust suppression and the
application shall follow manufacturer's requirements and recommendations. A copy of the
product data sheet and manufacturer's recommended application procedures shall be provided to
the engineer 5 working days before the first application.

6. Maintenance, removal, and restoration
All pollution control measures and temporary works shall be adequately maintained in a
functional condition for the duration of the construction period. All temporary measures shall be
removed and the site restored to near original condition.

7. Measurement and payment
Method 1—For items of work for which specific unit prices are established in the contract, each
item is measured to the nearest unit applicable. Payment for each item is made at the contract
unit price for that item. For water or chemical suppressant items used for dust control for which
items of work are established in section 8 of this specification, measurement for payment will not
include water or chemical suppressants that are used inappropriately or excessive to need. Such
payment will constitute full compensation for the completion of the work.

Method 2—For items of work for which lump sum prices are established in the contract,
payment is made as the work proceeds and supported by invoices presented by the contractor that
reflect actual costs. If the total of all progress payments is less than the lump sum contract price
for this item, the balance remaining for this item will be included in the final contract payment.
Payment of the lump sum contract price will constitute full compensation for completion of the
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work.

Method 3—For items of work for which lump sum prices are established in the contract,
payment will be prorated and provided in equal amounts on each monthly progress payment
estimate. The number of months used for prorating shall be the number estimated to complete the
work as outlined in the contractor's approved construction schedule. The final month's prorate
amount will be provided with the final contract payment. Payment as described will constitute
full compensation for completion of the work.

All Methods—The following provisions apply to all methods of measurement and payment.
Compensation for any item of work described in the contract, but not listed in the bid schedule is
included in the payment for the item of work to which it is made subsidiary. Such items, and the
items to which they are made subsidiary, are identified in section 8 of this specification.

8. Items of work and construction details
(See next page.)
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8. Items of work and construction details  
 
Items of work to be performed in conformance with this specification and the construction 
details therefor are: 

 
a. Subsidiary Item, Pollution Control 

 
(1) This item shall consist of all work necessary to control erosion and sediment pollution, 

chemical pollution, water pollution and air pollution during the period of this contract. 
 

(2) The Contractor shall perform the work in a manner that will reduce erosion, minimize 
sediments and other pollutants to the water and streams and create a minimum of air 
pollution consistent with standard construction operations.   

 
(3) The contractor shall perform work in such a manner that all Local, State and Federal 

regulations regarding pollution (i.e. air, water, etc.) are adhered to.   
 

(4) No separate payment will be made for this item.  Compensation for this subsidiary 
item shall be included in Specification 203, Channel Obstruction Removal. 
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Construction Specification 6—Seeding, Sprigging, and Mulching

1. Scope
The work consists of preparing the area for treatment; furnishing and placing seed, sprigs, mulch,
fertilizer, inoculant, lime, and other soil amendments; and anchoring mulch in designated areas
as specified.

2. Material
Seed—All seed shall conform to the current rules and regulations of the state where it is being
used and shall be from the latest crop available. It shall meet or exceed the standard for purity
and germination listed in section 7.

Seed shall be labeled in accordance with the state laws and the U.S. Department of Agriculture
rules and regulations under the Federal Seed Act in effect on the date of invitations for bids. Bag
tag figures are evidence of purity and germination. No seed will be accepted with a test date of
more than 9 months before the delivery date to the site.

Seed that has become wet, moldy, or otherwise damaged in transit or storage will not be
accepted. The percent of noxious weed seed allowable shall be as defined in the current State
laws relating to agricultural seeds. Each type of seed shall be delivered in separate sealed
containers and fully tagged unless exception is granted in writing by the contracting officer.

Fertilizer—Unless otherwise specified, the fertilizer shall be a commercial grade fertilizer. It
shall meet the standard for grade and quality specified by State law. Where fertilizer is furnished
from bulk storage, the contractor shall furnish a supplier's certification of analysis and weight.
When required by the contract, a representative sample of the fertilizer shall be furnished to the
contracting officer for chemical analysis.

Inoculants—The inoculant for treating legume seeds shall be a pure culture of nitrogen-fixing
bacteria prepared specifically for the species and shall not be used later than the date indicated
on the container or as otherwise specified. A mixing medium, as recommended by the
manufacturer, shall be used to bond the inoculant to the seed. Two times the amount of the
inoculant recommended by the manufacturer shall be used except four times the amount shall be
used when seed is applied using a hydraulic seeder. Seed shall be sown within 24 hours of
treatment and shall not remain in the hydraulic seeder longer than 4 hours.

Lime and other soil amendments—Lime shall consist of standard ground agriculture limestone,
or approved equivalent. Standard ground agriculture limestone is defined as ground limestone
meeting current requirements of the State Department of Agriculture. Other soil amendments
shall meet quality criteria and application requirements specified in section 7.

Mulch tackifiers—Asphalt emulsion tackifiers shall conform to the requirements of ASTM D
977, Specification for Emulsified Asphalt. The emulsified asphalt may be rapid setting, medium
setting, or slow setting. Nonasphaltic tackifiers required because of environmental considerations
shall be as specified in section 7.

Straw mulch material—Straw mulch shall consist of wheat, barley, oat or rye straw, hay, grass
cut from native grasses, or other plants as specified in section 7. The mulch material shall be air-
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dry, reasonably light in color, and shall not be musty, moldy, caked, or otherwise of low quality.
The use of mulch that contains noxious weeds is not permitted. The contractor shall provide a
method satisfactory to the contracting officer for determining weight of mulch furnished.

Other mulch materials—Mulching materials, such as wood cellulose fiber mulch, mulch
tackifiers, synthetic fiber mulch, netting, and mesh, are other mulching materials that may be
required for specialized locations and conditions. These materials, when specified, must be
accompanied by the manufacturer's recommendations for methods of application.

3. Seeding mixtures, sod, sprigs, and dates of planting
The application rate per acre for seed mixtures, sprigs, or sod and date of seeding or planting
shall be as shown on the plans or as specified in section 7.

4. Seedbed preparation and treatment
Areas to be treated shall be dressed to a smooth, firm surface. On sites where equipment can
operate on slopes safely, the seedbed shall be adequately loosened (4 to 6 inches deep) and
smoothed. Depending on soil and moisture conditions, disking or cultipacking, or both, may be
necessary to properly prepare a seedbed. Where equipment cannot operate safely, the seedbed
shall be prepared by hand methods by scarifying to provide a roughened soil surface so that
broadcast seed will remain in place.

If seeding is to be accomplished immediately following construction operations, seedbed
preparation may not be required except on a compacted, polished, or freshly cut soil surface.

Rocks larger than 6 inches in diameter, trash, weeds, and other debris that will interfere with
seeding or maintenance operations shall be removed or disposed of as specified in section 7.

Seedbed preparation shall be discontinued when soil moisture conditions are not suitable for the
preparation of a satisfactory seedbed as determined by the contracting officer's technical
representative (COTR).

5. Seeding, sprigging, fertilizing, mulching, and stabilizing
All seeding or sprigging operations shall be performed in such a manner that the seed or sprigs
are applied in the specified quantities uniformly in the designated areas. The method and rate of
seed application shall be as specified in section 7. Unless otherwise specified, seeding or
sprigging shall be accomplished within 2 days after final grading is completed and approved.

Fertilizer, lime, and other soil amendments shall be applied as specified in section 7. When
specified, the fertilizer and soil amendments shall be thoroughly incorporated into the soil
immediately following surface application.

The rate, amount, and kind of mulching or mesh shall be as specified in section 7. Mulches shall
be applied uniformly to the designated areas. They shall be applied to areas seeded not later than
2 working days after seeding has been performed. Straw mulch material shall be stabilized within
24 hours of application using a mulch crimper or equivalent anchoring tool or by a suitable
tackifier. When the mulch crimper or equivalent anchoring tool is used, it shall have straight
blades and be the type manufactured expressly for and capable of firmly punching the mulch into
the soil. Where the equipment can be safely operated, it shall be operated on the contour. Hand
methods shall be used where equipment cannot safely operate to perform the work required.
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The tackifier shall be applied uniformly over the mulch material at the specified rate, or it shall
be injected into the mulch material as it is being applied. Mesh or netting stabilizing materials
shall be applied smoothly, but loosely on the designated areas. The edges of these materials shall
be buried or securely anchored using spikes or staples as specified in section 7.

The contractor shall maintain the mesh or netting areas until all work under the contract has been
completed and accepted. Maintenance shall consist of the repair of areas damaged by water
erosion, wind, fire, or other causes. Such areas shall be repaired to reestablish the intended
condition and to the design lines and grades required by the contract. The areas shall be
refertilized, reseeded, and remulched before the new application of the mesh or netting.

6. Measurement and payment
Method 1—For items of work for which specific unit prices are established in the contract, each
area treated is measured as specified in section 7 and the area calculated to the nearest 0.1 acre.
Payment for treatment is made at the contract unit price for the designated treatment, which will
constitute full compensation for completion of the work.

When specified as an item of work, mesh or netting is measured to the nearest square yard of
surface area covered and accepted. Payment is made at the contract unit price and will constitute
full compensation for completion of the work.

Method 2—For items of work for which specific lump sum prices are established in the contract,
the quantity of work will not be measured for payment. Payment for this item is made at the
contract lump sum price for the item and will constitute full compensation for the completion of
the work.

Method 3—For items of work for which lump sum prices are established in the contract,
payment is made as the work proceeds. Progress payments will be determined as specified in
section 7. Payment of the lump sum contract price will constitute full compensation for
completion of the work.

All Methods—The following provisions apply to all methods of measurement and payment.
Compensation for any item of work described in the contract, but not listed in the bid schedule is
included in the payment for the item of work to which it is made subsidiary. Such items and the
item(s) to which they are made subsidiary are identified in section 7.

7. Items of work and construction details
(See next sheet)
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7.   Items of work and construction details  
 
Items of work to be performed in conformance with this specification and the construction 
details therefor are: 

 
Subsidiary Item, Permanent Vegetation Seeding, Fertilization and Mulching 

 
a. Permanent Vegetation Seeding 
 

(1) This item will consist of furnishing and applying seed according to the following 
specifications: 

 
(2) Seeding for permanent cover will be done on all bare areas such as channel slopes, 

berms, spoil placement areas and any other distrubed areas.  Fertilizer and seed will 
not be applied to areas with perennial ponded water. 

 
(3) No seedbed preparation will be required if the construction equipment has produced a 

scarified surface and the seeding is done the day the areas to be seeded are worked.  
If the construction equipment has produced a slick surface, or seeding is not done the 
day the areas are worked, a seedbed will be prepared by scarifying the soil surface 
with a spike-tooth harrow or similar implement to a depth of one (1) inch.  When 
more than one species of vegetation is required, each species shall be seeded 
separately.  Permanent vegetation seeding will be applied at the following rates: 

 
 

Seeding Period Species Minimum % pure 
Live Seed 

Pure Live Seed 
(lb./ac) 

Mar 1 - Aug 31 Common Bermuda-grass 
(hulled) 

83 
 

45 
 

Sep 1 - Dec 31 Tall Fescue 80 
 

35 
 

Jan 1 - Feb 28 Common Bermuda-
grass(unhulled) and  
Common Bermuda-grass 
(hulled) and  
Rye Grass 

80 
 

83 
 

82 

20 
 

20 
 

25 
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b. Fertilization  
 

(1) This item will consist of furnishing and applying fertilizer to all areas to be seeded 
according to the following specifications: 

 
(2) Fertilizer will be a 1-1-1 ratio of N, P, and K, and will contain at least 13 lbs. of each 

per 100 lbs. of material. 
 

Fertilizer rate  (14 lbs. per 1000 sq ft) 
(13-13-13 basis)  or (600 lbs. per acre) 

 
(1) One application of fertilizer will be applied at the time of planting as directed by the 

Government Representative. 
 

c. Mulching 
 

(1) No mulching will be required on this contract. 
 

d. No separate payment will be made for this item.  Compensation for this subsidiary item 
shall be included in Specification 203, Channel Obstruction Removal. 
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Construction Specification 8—Mobilization and
Demobilization

1. Scope
The work consists of the mobilization and demobilization of the contractor's forces and
equipment necessary for performing the work required under the contract. It does not include
mobilization and demobilization for specific items of work for which payment is provided
elsewhere in the contract. Mobilization will not be considered as work in fulfilling the contract
requirements for commencement of work.

2. Equipment and material
Mobilization shall include all activities and associated costs for transportation of contractor's
personnel, equipment, and operating supplies to the site; establishment of offices, buildings, and
other necessary general facilities for the contractor's operations at the site; premiums paid for
performance and payment bonds including coinsurance and reinsurance agreements as
applicable; and other items specified in section 4 of this specification.

Demobilization shall include all activities and costs for transportation of personnel, equipment,
and supplies not required or included in the contract from the site; including the disassembly,
removal, and site cleanup of offices, buildings, and other facilities assembled on the site
specifically for this contract.

This work includes mobilization and demobilization required by the contract at the time of
award. If additional mobilization and demobilization activities and costs are required during the
performance of the contract as a result of changed, deleted, or added items of work for which the
contractor is entitled to an adjustment in contract price, compensation for such costs will be
included in the price adjustment for the item or items of work changed or added.

3. Payment
Payment will be made as the work proceeds, after presentation of paid invoices or documentation
of direct costs by the contractor showing specific mobilization and demobilization costs and
supporting evidence of the charges of suppliers, subcontractors, and others. When the total of
such payments is less than the lump sum contract price, the balance remaining will be included in
the final contract payment. Payment of the lump sum contract price for mobilization and
demobilization will constitute full compensation for completion of the work.

Payment will not be made under this item for the purchase costs of materials having a residual
value, the purchase costs of materials to be incorporated in the project, or the purchase costs of
operating supplies.

4. Items of work and construction details
(See next page.)
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4. Items of work and construction details  
 
Items of work to be performed in conformance with this specification and the construction 
details therefor are: 

 
a. Subsidiary Item, Mobilization and Demobilization 

 
(1) This item shall consist of mobilizing and demobilizing personnel and equipment in 

preparation to perform the work within the scope of this contract. 
 

(2) This item shall not include transportation of personnel, equipment and operating 
supplies between and within the work limit areas of this Contract.   

 
(3) Fences, which must be cut or removed for access, shall be repaired or replaced by the 

Contractor at his/her expense to equal or exceed the quality of fencing that was in 
place prior to cutting or removal. 

 
(4) Access shall be as shown on the drawings.  If alternate routes are obtained by the 

Contractor, they must be approved by the NRCS prior to use.  All access routes shall 
be restored, by the Contractor, to a condition equal to or better than the condition prior 
to the commencement of work under this contract. 

 
(5) No separate payment will be made for this item.  Compensation for this subsidiary item 

shall be included in Specification 203, Channel Obstruction Removal. 
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Construction Specification 9—Traffic Control

1. Scope
The work shall consist of establishing traffic control and maintaining safe, convenient use of
public roads and rights-of-way.

2. Traffic and access
The contractor's operations shall cause no unnecessary inconvenience to the public. The public
rights-of-way shall be maintained at all times unless interruption is authorized by proper local
authority. Contractor's authorized closing or detour plans shall be provided to the engineer for
approval.

Safe and adequate access shall be provided and maintained to all public protection devices and to
all critical utility control locations. Facility access shall be continuous and unobstructed unless
otherwise approved.

3. Storage of equipment and material in public streets
Construction materials and equipment shall not be stored or parked on public streets, roads, or
highways. During any material or equipment loading or unloading activities that may temporarily
interfere with traffic, an acceptable detour shall be provided for the duration of the activity. Any
associated expense for this activity is the responsibility of the contractor.

Excavated material, including suitable material that is intended for adjacent trench backfill or
other earth backfill as specified in section 5 of this specification, shall not be stored on public
streets, roads, or highways that remain in service for the public. Any waiver of this requirement
must be obtained from the proper local authority and approved by the engineer. All excess and
unsuitable material shall be removed from the site as soon as possible. Any spillage shall be
removed from roadways before they are used by the public.

4. Street closures, detours, and barricades
The contractor shall comply with the requirements of all applicable responsible units of
government for closure of any street, road, or highway. The contractor shall provide the required
barriers, guards, lights, signs, temporary bridges, and flaggers together with informing the public
of any detours and construction hazards by the most suitable means available, such as local
newspapers or radio stations. The contractor is also responsible for compliance with additional
public safety requirements that may arise during construction. The contractor shall furnish,
install, and, upon completion of the work, promptly remove all signs, warning devices, and other
materials used in the performance of this work.

Unless otherwise specified, the contractor shall notify, in writing, the fire chief, police chief,
county sheriff, state patrol, schools that operate school buses, or any other government official as
may be appropriate no less than 7 days before closing, partly closing, or reopening any street,
road, or highway.

Unless otherwise specified, the contractor shall furnish to the engineer a written plan showing
the proposed method of signing, barricading for traffic control, and safety for street detours and
closures.
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All temporary detours will be maintained to ensure use of public rights-of-way is provided in a
safe manner. This may include dust control, grading, and graveling as required in section 7 of
this specification.

5. General and specific references
All signs, signals, barricades, use of flaggers, and other traffic control and public safety devices
shall conform to the general requirements set forth in the Manual of Uniform Traffic Control
Devices (MUTCD) and the latest edition of Standard Highway Signs and Standard Alphabets for
Highway Signs and/or OSHA Construction Industry Standards (29 CFR Part 1926), Subpart G,
Signs, Signals, and Barricades unless otherwise specified in section 7 of this specification.

6. Measurement and payment
For items of work for which specific lump sum prices are established in the contract, payment for
the work is made at the contract lump sum price. Progress payments will be made based upon the
percentage of estimated total time that traffic control will be required unless otherwise specified
in section 7 of this specification. Payment will constitute full compensation for all flaggers,
labor, materials, equipment, and all other items necessary and incidental to completion of the
work.

Compensation for any item of work described in the contract, but not listed in the bid schedule
will be included in the payment for the item of work to which it is made subsidiary. Such items
and items to which they are made subsidiary are identified in section 7 of this specification.

7. Items of work and construction details
(See next page.)
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7. Items of Work 

Items of work to be performed in conformance with this specification are: 

a. Subsidiary Item, Traffic Control 

(1) This item shall consist of providing the necessary traffic control devices (signs, signals, 
markings, personnel, etc.) where needed, to allow for the safe and expeditious 
movement of traffic through and adjacent to the construction area for the completion of 
this contract. 

(2) The contractor, shall have a comprehensive traffic control plan.  The plan shall 
address, as a minimum, the following requirements: 

(a) The design and application of all signals, pavement markings, channelizing devices, 
and warning signs shall conform to the "Louisiana Manual on Uniform Traffic 
Control Devices", 1988 Edition, as revised. 

(b) Channelizing and delineation devices shall be used to mark all construction areas.  
These shall be Type II and/or Type III barricades, and/or barrels, all fully 
reflectional with lights, and weighted with sandbags. 

(c) Any traffic control devices (signs, signals, markings) which exist as part of the 
normal pre-construction scheme, and that do not apply to an appropriate situation, 
or are in the way of construction, shall be covered, removed, or relocated by the 
contractor. 

(d) The roadway and all traffic control devices shall be restored to original conditions 
by the contractor. 

(e) All excavations shall be covered, backfilled, or protected, (see “b”, above) at night 
and when work is not in progress.  Excavated pits, etc., shall be fully fenced or 
barricaded (see “b”, above) to prevent access by pedestrians. 

(f) All materials/machines shall be stored outside of the road surface, creating no sight 
distance problems, and fully delineated as in “b”, above. 

(g) If sections of roadway are totally closed, the contractor shall notify the sheriff's 
traffic division, 911 operators, the fire department, and any major traffic generators 
(i.e. schools, etc.).  A three working day, minimum, advance notice will be 
required. 

(h) On totally closed sections of the roadway, the contractor shall provide access for 
local traffic only. 

(i) The contractor shall check traffic control devices on a daily basis as a minimum 
when beginning and ending the work day, to insure adherence to the plans and 
proper adequacy of devices for day and night visibility.  On weekends, devices 
shall be checked a minimum once per day. 

(j) Flagman and/or sheriff's control shall be provided as specified by the COTR. 
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(k) Yellow, high visibility pennant barrier flagging (nylon rope with plastic pennants) 
shall be strung between Type II barricades and barrels/drums, only as directed by 
the COTR. 

(l) This traffic control device plan indicates general traffic control devices to be used 
on this project. It is anticipated that conditions will vary depending on the phase 
under construction and that the arrangement of those devices will be reviewed on a 
daily basis.  Should the contractor have any question as to the arrangement of those 
devices, the COTR shall be notified to make an inspection of the site. 

(m) Contractor shall provide for the movement of pedestrians for the entire length of the 
contract. As much as possible, the contractor shall not obstruct existing sidewalks, 
thereby obstructing pedestrian movements.  If existing sidewalks must be 
obstructed, the contractor shall provide for the movement of pedestrians by posting 
appropriate signing, such as, "Sidewalk Closed-Use Other Side of Street".  Signing 
shall be reflectorized and lighted at night.  

(n) Also, where trenches are excavated outside the roadway surface, the contractor 
shall provide each dwelling at least one accessible crossing of the backfilled trench 
area, for use by pedestrians. 

(o) As much as possible, the contractor shall provide access to area businesses. 

(3) No separate payment will be made for this item.  Compensation for this subsidiary item 
shall be included in Specification 203, Channel Obstruction Removal. 
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Construction Specification 203—Channel Obstruction Removal 
 
1. Scope 
The work shall consist of the cleanup of designated channel areas consisting of the removal and 
disposal of trees, logs, stumps, brush, tops, rubbish, debris and other items as specified in Section 
8 deposited in the channel. 
 
2. Access 
Access shall be designated by NRCS unless alternate routes are obtained by the Contractor and 
approved by NRCS.  Some limited mechanized land clearing may be required for alternate access 
routes.  All access routes shall be restored, by the Contractor, to the condition prior to the 
commencement of work under this contract. 
 
3. Limits of Work 
Each end of each reach of the channel and its tributaries designated for obstruction removal will 
be referenced to identified roads or other structures or landmarks or be marked by the 
Government Representative by means of stakes, flags, or other suitable markers. 
 
4. Removal 
Flow obstructions shall be removed by methods including, but not limited to, sawing, cabling, 
winching, lifting, or dragging.  No excavation for floatation or any other reasons will be allowed. 
 
The following guidelines will be used to determine which trees, stumps, and brush to remove. 
The final determination will be made by the Government Representative. 
 

a. All downed trees, brush, limbs, tops, vines, and other washed-in woody vegetative 
materials lying completely or partially within the stream banks shall be removed. 

 
b. Undermined or storm damaged trees within or outside the banks which are still standing 

but likely to fall into the stream shall be removed. 
 

c. Stumps of downed trees within the channel banks shall not be removed unless otherwise 
noted in Section 8 of this specification. 

 
All building materials, manufactured items, and other loose foreign debris lying completely or 
partially within the limits of designated areas. 
 
5. Disposal  
All material produced from "Channel Obstruction Removal", shall be hauled to the nearest public 
landfill or disposed of as specified in Section 8 of this specification. 
 
Sediment removed from the watercourses shall be placed and spread as specified in Section 8.  
No sediment shall be placed on improved property except where directed or allowed by NRCS to 
fill stump holes, ruts, and other local depressions.  Alternate methods of disposal proposed by the 
Contractor must be approved by NRCS. 
 
Temporary or permanent placement of logs/debris into tributaries, side ditches, floodplains or 
other defined water entrances to the watercourse being cleaned will not be allowed for any 
reason.  Should the contractor need to cross such water entrances as part of his/her debris  
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removal operation then the contractor shall bridge such watercourses using temporary bridging 
materials, such as equipment mats, which will not obstruct the flow of the side drains.  Should the 
contractor need to cross the watercourse being cleaned, the same crossing methods shall be 
utilized. 
 
6. Special Requirements 
 
Roadways constructed in the work areas shall be kept to the minimum necessary.  No grading for 
equipment to work or benching of the channel sides will be permitted without the concurrence of 
NRCS. 
 
All saw cuts shall be made parallel to and as close to ground level as the cutting tools will permit, 
but no higher than 6” – 10” above the ground. 
 
The Contractor shall take reasonable precautions to prevent further damage to the channel 
and its environment to include channel banks, fishery resources, and undamaged trees. The 
Contractor shall provide tanks or barrels to be used for off-site disposal of chemical pollutants 
such as drained lubricating or transmission oils, greases, etc. produced as a by product of this 
work. Washing, fueling, or servicing of equipment shall be avoided where spillage or wash water 
can enter the watercourse. 
 
The Contractor shall not operate heavy equipment such as crawler tractors and tracked backhoes 
within flowing channels.  Any operation of heavy equipment within the banks of the watercourse 
must be approved by NRCS. 
 
The number of channel crossings shall be kept to a minimum. Materials used to form channel 
crossings shall be removed once the work for the subject reach is completed. 
 
The Contractor shall backfill holes in the channels and channel banks resulting from stump 
removal in residential and other landscaped areas.  Backfill shall be the best fill material 
available from within within fifty (50) feet of the stump hole (excluding the channel).  Upon 
occasion, spoil may not be available.  In such cases, suitable fill material as concurred in by the 
COTR shall be hauled into the site to fill the stump holes.  In residential or other landscaped 
areas, the fill used to backfill the stump holes shall be topsoil.  All track or wheel ruts created as a 
result of the debris removal operations shall be removed by dressing the area or by backfilling as 
prescribed above for stump holes. 
 
All track or wheel ruts created as a result of the debris removal operations within the removal 
limits along the channel, access routes, and disposal sites shall be removed by dressing the area or 
by backfilling as prescribed above for stump holes. Upon completion of dressing operations all 
these areas shall be seeded in accordance with Specification 6. 
 
Fences which must be cut or removed for access shall be repaired or replaced by the Contractor at 
his expense to equal or exceed the quality of fencing that was in place prior to cutting or removal. 
 
The Contractor shall take all reasonable precautions to prevent further damage to structures, 
utilities, or other fixed improvements and shall promptly repair or replace at his expense any such 
improvements damaged by his operations. 
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The Contractor shall coordinate with the appropriate road department, the methods and manners 
of traffic control. 
 
7. Measurement and payment  
Payment will be made on a lump sum basis.  Such payment shall be considered full compensation 
for all materials, labor, equipment, tools, seeding and other items necessary and incidental to 
complete the work. 
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8. Items of work and construction details  
 
Items of work to be performed in conformance with this specification and the construction 
details therefore are: 

 
a. Bid Item 1, Channel Obstruction Removal 

 
1) This item shall consist of the removal and disposal of all obstructions caused by Hurricane 

Katrina and/or Rita and those major obstructions which could cause upstream flooding from 
within the specified limits shown on the drawing or as staked in the field. 

 
2) No dozers larger than D-4, or equivalent, or log skidders of any size, shall be allowed to 

be used.  Dozers shall only be allowed to do seedbed preparation as required and as 
concurred in by the COTR.  No equipment in excess of 30,000 lbs. or 9 ft. in width shall 
be allowed. 

 
3) The lateral work limits shall be as shown on the drawings.  The beginning and ending work 

limits are as shown on the "Site Location Maps".  When debris removal is required at bridge 
and culvert locations, the work limits shall be the distance necessary to remove all floating 
and submerged accumulated debris.  At bridges and culverts, both sides of the channel may 
be used as work sides if conditions warrant.   

 
4) All woody debris within the work limits shall be removed.  In landscaped residential areas, 

vegetative debris longer than 18 inches or having a diameter greater than 2 inches within the 
work limits shall be removed.  All other areas vegetative debris longer than 18 inches and a 
diameter greater than 2 inches within the work limits shall be removed.  This is to include, 
but is not limited to all debris (trees, root balls which have been displaced, etc.) that is a part 
of the debris within the work limits.  Leaning trees, (those which are leaning over the channel 
and are identified for removal), shall be cut off at the ground line leaving the root mass in 
place.  If any part of a downed or leaning tree is within the lateral work limits, the entire tree 
shall be removed.  If the root mass of such tree is outside the work limits, the tree shall be cut 
off at the root mass and the root mass shall remain, with the exception of root masses in 
residential yards which shall be removed as per the following stipulations as concurred in by 
the COTR. The root mass of any tree, within the work limits, designated for removal, shall 
only be left in place if 50% or more of the root mass is still in direct contact with the soil.  
Root masses of trees, within the work limits, that are designated for removal and which are 
less than 50% in contact with the soil shall be removed, unless in the opinion of the COTR 
the removal of such root mass would cause a potentially erosive condition. Any hanging tree 
tops or limbs within the work limits shall be removed and disposed of.  The contractor shall 
take care to not to damage any existing trees; however if any trees are damaged by the debris 
removal operations, they shall be removed and disposed of as concurred in by the COTR.  

 
5) The contractor is responsible for any debris, which his operation may dislodge and cause to 

float downstream of the work area. 
 
6) Prior to the contractor being issued a notice to proceed, the contractor shall submit to NRCS 

in writing the method of disposal which he/she intends to use.  The proposed method must be 
approved by NRCS prior to the start of work.  Any of the following methods of disposal may 
be used, if approved by NRCS: 
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a) All debris removed from within the work limits may be disposed of by loading and 

hauling to any federal, state or locally approved public landfill or other debris disposal 
site as approved by the Contracting Officer. The contractor is responsible for payment of 
any tipping fees. 

 
b) All woody combustibles removed from within the work limits may be disposed of by 

chipping and either hauling off the chips or spreading the chips evenly in the adjacent 
wooded areas.  Chips may be blown into the adjacent floodplain in non residential areas.  
At no time shall chips be more than 6 inches deep.  Placing chips within the flow lines of 
any side channels will not be allowed.  The chipping operation shall be such that will not 
allow the chips to re-enter the channel being worked.   

 
7) All noncombustibles and material not acceptable for chipping removed from within the work 

limits shall be disposed of by loading and hauling to any federal, state or locally approved 
public landfill.  The contractor is responsible for payment of any tipping fees unless specified 
otherwise in the contract. 

 
8) Any hazardous material encountered, such as batteries, used motor oil, scrap tires, white 

goods, any item which could contain CFC’s, etc., shall be loaded and hauled to an approved 
hazard waste disposal site. 

 
9) The contractor shall, upon approval from the land owners, create access barriers at 

ingress and egress points and at locations and frequencies concurred in by the COTR, 
using some of the logs removed in the obstruction removal operation. 

 
10) Payment will be as specified in Section 7 of this specification.  Such payment will constitute 

full compensation for related subsidiary items, "Pollution Control" and "Seeding, Fertilization 
and Mulching", “Mobilization” and “Traffic Control” 
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